

Subject to Change

X178 Line Rebuild Project  
 Structure Height Changes - Easton  
 8/29/2024

X178 Segment 2, Phase 2

Existing Str #	New Str #	Existing Height Above Ground (FT)	Proposed Height Above Ground (FT)	Difference Between Existing and Proposed (FT)
264	268	52.00	60.00	8.00
265	269	47.90	60.00	12.10
266	270	47.50	55.00	7.50
267	271	52.00	65.00	13.00
268	272	58.75	65.00	6.25
269	273	44.64	60.00	15.36
270	274	52.00	60.00	8.00
271	275	52.00	56.50	4.50
272	276	58.75	65.50	6.75
273	277	56.50	74.50	18.00
274	278	58.75	61.00	2.25
275	279	54.25	61.00	6.75
276	280	49.75	61.00	11.25
277	281	52.00	74.50	22.50
278	282	52.00	79.00	27.00
279	283	58.75	70.00	11.25
280	284	49.75	65.50	15.75
281	285	56.50	65.50	9.00
282	286	49.75	61.00	11.25
283	287	45.25	56.50	11.25
284	288	49.75	61.00	11.25
285	289	56.50	65.50	9.00
286	290	58.75	61.00	2.25
287	291	45.25	61.00	15.75
288	292	52.00	61.00	9.00
289	293	47.50	61.00	13.50
290	294	52.00	61.00	9.00
291	295	56.50	65.50	9.00
292	296	47.50	65.50	18.00
293	297	47.50	61.00	13.50
294	298	52.00	65.50	13.50
295	299	52.00	61.00	9.00
296	300	56.50	61.00	4.50
297	301	56.50	65.50	9.00
298	302	49.14	79.00	29.86
299	303	56.50	74.50	18.00
300	304	56.50	65.50	9.00
301	305	52.00	61.00	9.00
302	306	52.00	61.00	9.00
303	307	52.00	61.00	9.00
304	308	47.50	56.50	9.00
305	309	49.75	56.50	6.75
306	310	52.00	61.00	9.00
307	311	47.50	56.50	9.00
308	312	52.00	65.50	13.50
309	313	52.00	61.00	9.00
310	314	56.50	65.50	9.00
311	315	52.00	65.50	13.50
312	316	52.00	61.00	9.00
313	317	52.00	65.50	13.50
314	318	52.00	61.00	9.00
315	319	52.00	65.50	13.50
316	320	52.00	61.00	9.00
317	321	52.00	56.50	4.50
318	322	47.50	56.50	9.00
319	323	47.50	61.00	13.50
320	324	47.50	65.50	18.00
321	325	47.50	61.00	13.50
322	326	47.50	65.50	18.00
323	327	52.00	61.00	9.00
324	328	44.64	56.50	11.86
325	329	47.50	51.50	4.00
326	330	52.00	56.50	4.50
327	331	44.64	56.50	11.86
328	332	52.00	61.00	9.00
329	333	47.50	56.50	9.00
330	334	52.00	65.50	13.50
331	335	45.25	61.00	15.75
332	336	52.00	56.50	4.50
333	337	52.00	56.50	4.50
334	338	52.00	65.50	13.50
335	339	56.50	61.00	4.50
336	340	47.50	61.00	13.50
337	341	52.00	61.00	9.00
338	342	47.50	61.00	13.50
339	343	56.50	65.50	9.00

Easton Summary

Existing to Proposed Height Change		Proposed Structures
Str <10' Change	42	55.3%
Str 10'-15' Change	22	28.9%
Str 15'-20' Change	9	11.8%
Str >20' Change	3	3.9%
Structure Total	76	100.0%

Averages

Existing	Proposed	Difference
51.44	62.33	10.89